W912PL-05-B-0005

REPAIRS TO PORT SAN LUIS BREAKWATER,
SAN LUIS OBISPO COUNTY, CALIFORNIA
WITH 2 ADDENDUMS

BID OPENING DATE: 20 JULY 2005

GOVERNMENT ESTIMATE

BIDDING SCHEDULE

Item Estimated

No. Description Quantity Unit Unit_Price Amount
0001 Mobilization and Demobilization 1 Job L.S. $312,052.00
0002 A-16 Metric ton Armor Stone
0002A  First 1,000 Metric Tons 1,000 Metric tons $360.48 $360,480.00
0002B  Over 1,000 Metric Tons 980 Metric tons $185.33 $181,624.00
0003 Reset Existing Armor Stones 1 Job L.S. $109,098.00

TOTAL BID TOTAL ESTIMATED AMOUNT: $963,253.40
CONNOLLY-PACIFIC CO.
1925 PIER D STREET
LONG BEACH, CA 90802
BIDDING SCHEDULE

Item Estimated

No. Description Quantity Unit Unit Price Amount
0001 Mobilization and Demobilization 1 Job L.S. $235,000.00
0002 A-16 Metric ton Armor Stone
0002A  First 1,000 Metric Tons 1,000 Metric tons $150.00 $150,000.00
0002B  Over 1,000 Metric Tons 980 Metric tons $ 75.00 $ 73,500.00
0003 Reset Existing Armor Stones 1 Job L.S. $222,750.00

TOTAL BID TOTAL ESTIMATED AMOUNT: $681,250.00
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GENERAL CONSTRUCTION COMPANY
19472 POWDER HILL PLACE

POULSBO, WA

Item

No. Description
0001 Mobilization and Demobilization
0002 A-16 Metric ton Armor Stone
0002A  First 1,000 Metric Tons
0002B  Over 1,000 Metric Tons
0003 Reset Existing Armor Stones

BIDDING SCHEDULE

Estimated
Quantity Unit Unit Price
1 Job L.S.
1,000 Metric tons $525.00
980 Metric tons $250.00
1 Job L.S.

Amount

$ 312,400.00

$ 525,000.00
$ 245,000.00

$ 135,000.00

TOTAL BID

TRAYLOR BROS., INC.
34 EXECUTIVE PARK, SUITE 100
IRVINE, CA 92614

TOTAL ESTIMATED AMOUNT:

BIDDING SCHEDULE

$1,217,400.00

Iltem Estimated

No. Description Quantity Unit Unit Price Amount
0001 Mobilization and Demobilization 1 Job L.S. $ 937,000.00
0002 A-16 Metric ton Armor Stone
0002A  First 1,000 Metric Tons 1,000 Metric tons $435.00 $ 435,000.00
0002B  Over 1,000 Metric Tons 980 Metric tons $175.00 $ 171,500.00
0003 Reset Existing Armor Stones 1 Job L.S. $ 310,000.00

TOTAL BID TOTAL ESTIMATED AMOUNT: $1,853,500.00
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